DELMARVA POWER (GAS)
Delnrva Power — gas maintaing underground facilites within the Tunits of the prajec
with no anticipated impacts.

Any other relocations/adjustments to any existing gas lines shall be ananged. if necessiry,
with the owners during the construction of the project. The time to canmpliete any
adiustments will depend on the nature of the work.

Geperal
No existing gas facifities can be taken out of service uniil the replacement fwilities are

tnataticd and wupeeaon,

VERIZON DELAWARE INC,

Verizon owns and maintains aerial facilities within the Hmits of the project requiring the
foliowing actions. Verizon will temporarily relocate our facilities to allow clearance for
the State’s contractor to work under the SR 141 bridge at Ayre Sueet. The following
work, as discussed on site June 2 will be performed: Ayre Street, a temporary new pole
will be placed on west side of the bridge on Ayre Street to provide clearance over
Newport Builders parking lot and allow clearance under the bridge. The cables will be
disconnected from the old pole under the bridge and let sag down, The State or Siate’s
contractor is responsible 1o provide barriers under the bridge o deny actess under our
cables until they are reattached 1o the existing pole at the completion of construction.
Alsa. the State’s contraelor is 1o work around the pole under the bridge and not damage
or cut off the pole. Al the completion of the bridge construction, Verizon will reattach our
facilities to the existing pole under the bridge and remove the temporary pole,

Verizon will require Approved Final Plans, Notice to Proceed, Estimate approval and a
signed Letier Agreernent before work can begin.

Any additional relocations/adjustments to any existing ueriatunderground Hes or poles
shall be wranged. if necessary, with the owners during the consiruction ot the project.
The time o complete any additional relocations/adjustments will depend on the nature of
the work.

COMCAST CABLE OF NEW CASTLE COUNTY

Comcast Cable of New Castle County maintains aerial facilities within the limits of the
project requiring a ternporary relocation of their cable to the new, tenporary pole placed
by Verizon vn the west side of Ayre Street.

Any additional relocations/adjustments 1o any existing facilities shall be arranged. iF
necessary. with the owners during the construction of the project. The time to complete
any additional relocations/adjustments will depend on the pature of the work.,
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FIBERTECH

Fibertech mairiains aerial faciiities within the limits of the project requiring a temporary
relocution of their cable to the new, emporary pole placed by Verizon on the west side of
AVTC Slreel.

Amy additonal relocations/adiustments o any existing facilities shall be asranged. it
necessary, with the owners during the construction of the project. The time o complele
any additional relocations/adjustments will depend on the nature of the work.

UNITED WATER

United Water maintains facilities within the limits of the project with o anticipated impacts.

Any relocations/adjustiments 1 any existing water lines shall be arranged, it necessary,
with the owners during the construction of the project. The time to complete any
relocations/adjustmants will depend on the nature of the work.

General
No existing water facifities can be taken out of service until the replacemen facilities are
installed and ur operation.

NEW CASTLE COUNTY DEPT. OF SPECIAL SERVICES
New Castle County Department of Special Services maintains underground facilities
within the Himits of the project with no anticipated impacts.

Any relocations/adjustments o any existing underground facilities shall be arranged. it
necessary, with the owners and performed by the state’s contractor during the
coustruction of the project. The time to complete any relocations/adjustiments will depend
on the pasure of the work.

AT&T

The company maintains underground facilities within the limits of the project at the
following locations: Parallel with the Amtrak Lines approximately 3.5 [rom the face of
the pier.

The AT&T fiber cable is buried underground paralleling the Amtrak Line through this
arca, The exact locations will need to be marked in the ficld when the technician responds
to the ticket from Miss Utility Dig Center of Delaware. Depending on the extent of the
proposed construction, the AT&T cables may or may not be impacted. Any adjustments
of relocations will be coordinated between AT&T and the States” contractor.

The time to complete any relocations/adjusiments wilt depend on the nature of the work.
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General Noteg

1.

vosarow

Standard Specifications, August 2001, The Contvactor shall contact Miss
Utility (1-800-282-8555) two working days prior to any excavation. The
Contractor is responsible for the support and protection of all utilities when
excavating, The Contractor is responsible for ensuring proper clearances,
including safety clearances, {rom overhead utilities for construction
equipment. The Confractor is advised to check the site for access purposes
for his equipment and, if necessary, make arrangements divectly with the
atility compaunies for field adjustments for adequate elearances,

It is understood and sgreed that the Contractor has considered in his bid all
permancnt and temporary utility appurtenances in their present and
relocated positions as shewn on the plans or described in the Utility
Statement or are readily discernible and that no additional compensation will
be allowed for any delays, inconvenience, or damage due to any interference
from the utility facilities and appurtenances or the operation of moving them,

except that the Contractor may be granted an cquitable exicension of time,

3. Coordination and cooperation among the Utility Companies and the State’s
Contractor are of prime importance. Therefore, the Coniractor is directed to
contact the following Utility Company representatives with any questions
regarding this work prior to submitting bids and work schedules. Proposed
work schedules should reflect the Utility Companies’ proposed relocations.
The Utility Companies do not work on weekends or legat holidays.

Angel Collazo
Muark Srith
Ted Waugh
Goeorge Zang
Wayne Keller
Knol Merae
Lon Lucarelii
John Licht

Kevin Penoza |

Louis Marello

j-Z5=Za

DATE

Delmarva Power — Electric Distribution {302} 454-4370
Delmarva Power — Electric Distribution  (302) 454-4138

Delmarva Power - Gas {302} 42937806
Verizon Delaware, Inc. {302) 422-1238
Yerizonu Delaware, Inc. (342)-424-4350
Comecast Cablevision, Ine, (302) 661-4431
Fibertech (856) 981-6072

United Water {302) 633-5905 ext. 306
New Castle County Dept. of Sp, Srves.  (302) 395-5723

AT&T {973)927-1114

DIVISION OF TRANSPORTATION SOLUTIONS

el T

UTILITY COORDINATOR
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE CF ITEMS DATE:

CONTRACT ID: T200907403.01 PROJECT (S) : BEBHOS-N 271{(2)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION ! QUANTITY |--===-mmrmmem - [---=----om--
I i AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 BRIDGE 1-501
201000 CLEARING AND |
0010 | GRUBBING LUMP LUMP
202000 EXCAVATION AND
0020 | EMBANKMENT $949.000
cY
|202536 SITE SAFETY PLAN
0630 LUMP LUMP
I
| 207000 EXCAVATICN AND |
0040|BACKFILL FOR STRUCTURES 407.000]
I cy I
207501 SHEETING AND |
0050 | SHORING LUMP LUMP
I
209003 BORROW, TYPE C |
0060 855.000
cY
209008 BORROW, TYPE A
0070 80.000
| TON
203013 BORROW, TYPE F
0078 360.000
TON
211000 REMOVAL OF
0080 { STRUCTURES AND LUMP LUMP
OBSTRUCTIONS ' |
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DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

CONTRACT ID: T200807403.01

PROJE

CT(8):

EBHOS-N 271 (2)

All figures must be typewritten.

PAGE : 2
DATE:

CONTRACTOR
LINE ITEM | APPROX. UNIT PRICE i BID AMOUNT
NO DESCRIPTION | QUANTITY  |----mmmmmmmmmmme | om i m i e
| AND UNITS DOLLARS | CTS | DOLLARS |CTS
211002 REMOVAL OF |
0090 | STRUCTURES AND | 2140.000
OBSTRUCTIONS (GUARDRAIL) [LF
I l I
251000 SILT FENCE
0100 95.000
LF
252002 INLET SEDIMENT
0110 | CONTROL, AT GRADE INLET 8.000
EACH
254000 STONE CHECK D&M
0120 3.000
TON
[268000 STABILIZED |
0130 CONSTRUCTION ENTRANCE [ 113.000
| TON
269000 TURBIDITY CURTAIN,
0140| FLOATING 720.000
| LF
| 302005 GRADED AGGREGATE |
0150|BASE COURSE, TYPE B 5115.000
| TON
401654 SUPERPAVE, TYPE B
0160 |HOT-MIX, 160 GYRATIONS, 2075.000
|PG 70-22 TON
401663 SUPERPAVE,
0170 |BITUMINOUS CONCRETE 4680.000
BASECOURSE, 160 TON
GYRATIONS, PG 64-22
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE CF ITEMS DATE:

CONTRACT ID: T200907403.01 PRCJECT (S) : EBHOS-N 271 (2)

All figures must be Lypewritten.

CONTRACTOR
LINE] ITEM APPROX. UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION QUANTITY  |------mmmmmeans [---=-mmmm -
| AND UNITS DOLLARS | CTS | DOLLARS |CTS
401708 SUPERPAVE, TYPE C | |
0180 |HOT-MIX, 160 GYRATIONS, | 1545.000
PG 70-22, (NON-CARBONATE |TON
STONE) |
501012 PORTLAND CEMENT | |
0190 | CONCRETE PAVEMENT, 14" 195.000
sY 1
601502 TEMPORARY |
0200 | PROTECTIVE SHIELD LUMP LUMP
I
602518 WATER BASED
0210 |ACRYLIC CONCRETE SEALER 50840.000
SF
£02546 WATERPROOFING P.C.
0220|C. MASCNRY ‘ 2B8592.000
SF |
602574 DECK REPAIR, 1/4" |
0230|{TO 1" DEPTH | 15.000
|sF - |
602575 DECK REPAIR, 1"
0240|TO 3" DEPTH 36.000
SF
602576 DECK REPATR, 3"
0250|T0O < FULL DEPTH 127.000
| SF
602577 DECK REPAIR, FULL |
0260 | DEPTH 23.000
SF
602579 DRILLING HOLES
0270 AND INSTALLING DOWELS 545.000
EACH

Addendum No. |
February 3, 2011






DELAWARE DEPARTMENT OF TRANSPORTATION

PAGE: 4

SCHEDULE OF ITEMS DATE:
CONTRACT ID: T200907403.01 PROJECT (S) : EBHOS-N 271(2)
All figures must be typewritten.
CONTRACTOCR
LINE| ITEM APPROX. UNIT PRICE BID AMOUNT
NO | DESCRIPTION QUANTITY  |----mmmmmmmmmmmo | mmm oo
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|602580 PARTIAL REMOVAL | |
028C|OF P.C.C. MASONRY 49%.000
| CcY
| 602586 REHABILITATION OF |
0290 | CONCRETE STRUCTURE 245.000
I CF
|602611 REPAIR OF
0300 | CONCRETE STRUCTURES BY 4478.000
|EPCXY INJECTION LF
| 602697 FURNISHING LOW | |
0310 | PERMEABILITY CONCRETE | 1225.000 |
l icy i
602698 CONSTRUCTING LOW
0320 | PERMEABILITY CONCRETE 22038.000
OVERLAY sy
602703 REPAIRING
0330|EXISTING PCC STRUCTURES 401.000
CF
602783 REPAIRING
0340 |EXISTING PCC STRUCTURES, 489.000
IN SPLASH ZONE QR CF
UNDERWATER
602784 REHABILITATION OF
0350 | CONCRETE STRUCTURE, IN 571.000
SPLASH ZONE OR CF
UNDERWATER
605512 PREFABRICATED
0360 | EXPANSION JOINT SYSTEM, 827.000
qn LF
605522 URETHANE PAINT I
0370 SYSTEM, EXISTING STEEL LUMP LUMP
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T200907403.01 PROJECT (S) : EBHOS-N 271(2)
All figures must be typewritten.
CONTRACTOR
LINE]| ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO DESCRIPTION I QUANTTTY  |-----mmmmmmmmmm oo m e e -
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
605584 STEEL STRUCTURE |
0380 |REPAIR | 45650.000]
|LB I
| 605585 STEEL STRUCTURE
0390 |REPAIR LUME LUMP
605589 EXPANSION JOINT
0400 LUMP LUMP
605601 REPLACING BRIDGE
0410 | BEARING 192.000
EACH
[605618 CLEANING EXISTING | |
0420|STEEL STRUCTURE BY | £120.000]|
| vACUUM POWER TOOLS | sF | |
| (HAZARDOUS) , S.F. | l 1
|605629 CLEANING EXISTING |
0430 [STEEL STRUCTURES, 208300.000
|HAZARDOUS {S.F.) | SF
[605651 REPLACING BRIDGE
0440 | BEARING, SPECIAL 12.000
| EACH
|605656 CLEANING BRIDGE
0450 | DRAINS LUMP LUMP
|
|605689 ANCHOR BOLT
0460 |REPAIR 80.000
! EACH
| 605724 INSTALL STRUCTURE |
0470 |MOUNTED SIGNS LUMP LUMP
|
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DELAWARE DEPARTMENT OF TRANSPCRTATION PAGE: 6
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T200907403.01 PROJECT (8} : EBHOS-N 271(2)
A1l figures must be typewritten.
CONTRACTOR
LINE ITEM APPROX. UNIT PRICE | BID AMOUNT
NO DESCRIPTION QUANTITY  j--m--mmmmmmmmmm [ oo o
| AND UNITS DOLLARS | CTS | DOLLARS |CTS
£14202 CORRUGATED |
0480 |ALUMINUM PIPE, 18", 14 54.000 I
GAGE, 2 2/3" X 1/2v LF |
CORRUGATION |
701010 PORTLAND CEMENT
0490 | CONCRETE CURB, TYPE i 415,000
LF
701012 PORTLAND CEMENT |
0500 | CONCRETE CURB, TYPE 2 | 1245.000
| |LF
705001 P.C.C. SIDEWALK,
051G |4 615.000
SF
710502 ADJUSTING CATCH
0520 | BASINS 4.000
| EACH
| 713002 GEQTEXTILES,
05320 | SEPARATTION 300.000
| sY
715001 PERFORATED PIPE
0540 | UNDERDRAINS, & 4820.000
| Ly
720005 STEEL RAIL
0550 | ELEMENT, STRAIGHT 100.000
LF
720033 GALVANIZED W-BEAM
0560 | OFFSET BLOCK 24.000
EACH
720050 GALVANIZED STEEL
0570 | BEAM GUARDRAIL, TYPE 1 500.000
LF
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 7
SCHEDULE OF ITEMS DATE :
CONTRACT ID: T200907403.01 PROJECT (S) : EBHOS-N 271 (2)
All figures must be typewritten.
CONTRACTOR
LINE ITEM APPROX. UNIT PRICE | BID AMOUNT
NO DESCRIPTION QUANTITY  f-----mmmmomoomo | mmm e -
] | AND UNITS DOLLARS | CTS | DOLLARS {CTS
720052 GALVANIZED STEEL | |
0580 | BEAM GUARDRAIL, TYPE 3 1575.000 |
LF |
720506 RELOCATING
0590 | PORTABLE P.C.C. SAFETY 15587.000
BARRIER LF i
{720526 PORTABLE P.C.C. |
05600 | STRUCTURE -MQUNTED SAFETY | 1116.000
| BARRIER |F
| 720531 GLARE SCREEN |
0610 | 4656.000
| LF
720532 INSTALL PORTABLE |
0620 | IMPACT ATTENUATOR 12.000]|
EACH |
720534 FURNISH PORTABLE | |
0630 | IMPACT ATTENUATOR 7.000 |
EACH |
720539 RELOCATE PORTABLE
0640 | IMPACT ATTENUATOR 10.000
EACH
720552 REFLECTOR PANELS
0650 80.000
EACH
720554 IMPACT ATTENUATOR,
0660{TYPE IIT 1.000
! | EACH
720567 FURNISH AND
0670 |MAINTAIN PORTABLE P.C.C. 8676.00C
SAFETY BARRIER LF
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DELAWARE DE
S

CONTRACT ID: T2009207403.01

CCNTRACTOR

PARTMENT OF
CHEDULE OF ITEMS

PROJECT(S) :

TRANSPORTATION

PAGE:

DATE:

EBHOS-N 271{2)

All figures must be typewritten.

0700

ITEM
DESCRIPTION

720620 FURNISH AND
MAINTAIN PORTABLE P.C.C.
PINNED SAFETY BARRIER,
SINGLE FACED

720621 RELOCATING PINNED
PORTABLE P.C.C. SAFETY
BARRIER

| 720624 REMOVE AND
REINSTALL W-BEAM FOR
GUARDRATIL

720636 FURNISH AND
MAINTAIN PORTAELE P.C.C.
PINNED SAFETY BARRIER,
DOUBLE FACE

720660 INSTALL PORTARBRLE
IMPACT ATTENUATOR,
DOUSBLE WIDE

720661 FURNISH PORTABLE
IMPACT ATTENUATOR,
DCOUBLE WIDE

APPROX.
QUANTITY
AND UNITS

0740 |BARRIER CONNECTION (EXIT |

| 725001 GUARDRAIL TO

| TYPE)

{EACH

725002 GUARDRAIL TO
BARRIER CONNECTION,
APPROACH TYPE 1

727004 CHAIN-LINK FENCE,
6' HIGH

727006 TERMINAL POSTS
FOR 6' CHAIN-LINK FENCE
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: S
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200907403.01 PROJECT (S} : EBHOS-N 271(2)

211 figures must be typewritten.

CONTRACTOR
LINE| ITEM APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION QUANTITY  [------------rn- [~
| AND UNITS DOLLARS | €TS | DOLLARS |CTS
1727014 CONSTRUCTION |
0780 ] SAFETY FENCE 2090.000 |
| |LF |
727547 REMCVAL OF FENCE l
0790 1330.000
I LF |
733001 TOPSOILING, 4" |
0800 | DEPTH 3730.000 |
5Y |
734013 PERMANENT GRASS
0810 |SEEDING, DRY GROUND 3610.000
SY
| 734017 TEMPORARY GRASS
0820 | SEEDING, DRY GROUND 3460.000
SY
| 734018 TEMPORARY GRASS
0830 |SEEDING, WET GROUND 110.000
| SY
| 734521 WETLAND
0840 |MITIGATION SEED MIX 300.000
| |sY
743003 ARROWPANELS, TYPE
c8s0icC 280.000
EADY
743004 FURNISH AND |
0860 |MAINTAIN PORTABLE 2022.000
CHANGEABLE MESSAGE SIGN |[EADY
I
| 743005 FURNISH AND |
0870 |MAINTAIN PORTABLE LIGHT | 200.000
ASSEMBLY {EADY
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DELAWARE DEPARTMENT OF TRANSPORTATION

PAGE: 10

SCHEDULE OF ITEMS DATE :
CONTRACT ID: T200907403.01 PROJECT (S) : EBHOS-N 271(2)
All figures must be typewritten.
CONTRACTOR
LINE | ITEM | BPPROX. UNIT PRICE BID AMOUNT
NG | DESCRIPTION | QUANTITY  |------mmmmmmmmmmmmmmm e e e
[ | AND UNITS DOLLARS | CTS | DOLLARS |CTS
743006 PLASTIC DRUMS | |
0880 | 111670.000
| EADY
| 743007 TRAFFIC OFFICERS
0890 1500.000 75.00000 112500.0G0
{ HOUR | |
743050 FLAGGER, NEW
0900 |CASTLE COUNTY, STATE 160.000 41.67000 £§667.20
HOUR
743062 FLAGGER, NEW
09101 CASTLE COUNTY, STATE, 20.000 £0.42000 1208.40
OVERTIME HOUR
743501 WARNING LIGHTS , | l |
0920 |TYPE B | 6C.000 |
| | EADY I
| 743504 WARNING SIGNS | |
0930| 3%83.000
| EACH |
743507 TEMPORARY ! |
0%40|BARRICADE, TYPE IIT 12080.000
LFDY |
743525 TEMPORARY WARNING
0950 | SIGNS 4280.000
| EADY !
| 743537 FURNISH AND |
0960 |MAINTAIN TRUCK-MOUNTED | 140.000
ATTENUATOR, TYPE II | EADY
744505 ADJUST OR REPAIR | |
0970 |EXISTING CONDUIT | 2.000
JUNCTION WELL | EACH
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 11
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T200907403.01 PROJECT{S) : EBHOS-N 271(2)
All figures wmust be typewritten.
CONTRACTOR
LINE ITEM i RPPROX. | UNIT PRICE BID AMOUNT
NO DESCRIPTION | QUANTITY  |-----swmmmmmmmom|mmmmmmm oo - -
| | AND UNITS | DOLLARS | CTS | DOLLARS {CTS
745523 SUPPLY OF 4"
0980 | SCHEDULE 40 PVC CONDUIT 45.000
LF
745544 INSTALLATION OF
0990|CONDUIT IN UNPAVED 15.000
TRENCH LF
| 745546 INSTALLATION OF
1000 | CONDUIT ON STRUCTURE 30.00¢
|LF I |
746536 TEMPORARY |
1010 | LTGHTING 1.000 |
EACH |
746596 JUNCTION BOX ON |
1020 | STRUCTURE 1.000 |
EACH | |
748015 PERMANENT |
1030 | PAVEMENT STRIPING, £€0.000 |
SYMBOL/LEGEND SF |
ALKYD-THERMOPLAST IC |
748020 TEMPORARY |
1040 {MARKINGS, PAINT, &" 95762.000 |
LF |
748026 TEMPORARY |
1050 | MARKINGS, PAINT €4 .000 |
SYMBOL/LEGEND SF |
748507 PERMANENT |
1060 | PAVEMENT STRIPING, EPOXY 28500.000 |
RESIN PAINT, &" LF |
748509 PERMANENT |
1070 | PAVEMENT STRIPING, EPOXY 6650.000 |
| RESIN PAINT, 12" LF |
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DELAWARE DEPARTMENT OF TRANSPORTATICN
SCHEDULE OF ITEMS

CONTRACT ID: T200907403.01

PROJECT (S) :

EBHOS-N 271(2)

All figures must be typewritten.

PAGE : 1z
DATE:

CONTRACTOR
LINE] ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION I QUANTITY  |-----ommmmmmmeme oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
748526 TEMPORARY |
1080 |MARKINGS, TAPE, 6" | 34836.000|
{LF |
{748527 TEMPCRARY
1090 |MARKINGS, TAPE, | £4.000
WORDS/SYMBOLS | 8F
| 748530 REMOVAL OF |
1100 | PAVEMENT STRIPING | 75049.000
|sF
748538 PERMANENT
1110 | PAVEMENT STRIPING, BPOXY §450.000
RESIN PAINT, BLACK, 10" |LF
| 748540 PERMANENT
1120 | PAVEMENT STRIPING, EPOXY 2405.000
RESIN PAINT, BLACK, 16" |LF |
I
| 749500 SIGN PANEL |
1130 140.000]
I SF I
749502 SIGN PANEL
1140{OVERLAY ON EXISTING SIGN 320.000
! SF
758000 REMOVAL OF
1150 |EXISTING PORTLAND 11%.000
CEMENTCONCRETE PAVEMENT, |sY
CURB, SIDEWALK, ETC.
759501 FIELD QFFICE,
1160 |SPECIAL 31.000
EAMO
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DELAWARE DEPARTMENT OF TRANSPGRTATION PAGE: 13
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T200907403.01 PROJECT (S) : EBHOS-N 271(2)
All figures must be typewritten.
CONTRACTOR
LINE] ITEM APFROX. UNIT PRICE BID AMOUNT
NO | DESCRIPTION QUANTITY  |--------mmmmmmmm ] mmm i
i AND UNITS DOLLARE | CTS | DOLLARS |CTS
760003 PAVEMENT -
1170 |MILLING, HOT-MIX, 12¢0.000
VARIARLE DEPTH | sy
| 760504 RUMELE STRIPS,
1180 |HOT MIX 13052.000
|LF
760506 RUMBLE STRIPS,
1130 | CONCRETE 8744.000
LF
760508 PROFILE MILLING,
1200 | CONCRETE 44076.000
SYIN
762001 SAW CUTTING, HOT |
12101 MIX | 12300.000C
J |LF |
762002 SAW CUTTING, |
1220{ CONCRETE, FULL DEPTH | 115.000
! |LF
| 763000 INITIAL EXPENSE
1230 LUMP LUMP
|
763500 MAINTENANCE OF |
1240 | TRAFFIC LUMP LUMP
763501 CONSTRUCTION |
1250 | ENGINEERING LUMP LUMP
I
763502 MAINTENANCE OF |
1260 | RAILROAD TRAFFIC LUMP LUMP
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DELAWARE DEPARTMENT OF TRANSPORTATICN PAGE: 14
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200%07403.01 PROJECT{S) : EBHOS-N 271(2)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM I APPRCX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION I QUANTITY  f------mmmmmvwmr o mm e
[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 763508 PROJECT CONTROL |
1270|SYSTEM DEVELOPMENT PLAN  |LUMP | LuMp
I | I
{763509 CPM SCHEDULE |
1280| UPDATES AND/OR REVISED | 31.000
| GPDATES | EAMO
| 763522 COAST GUARD | |
1290|SPECIFIC CONDITIONS | LuMe LUMP
I |
763652 CLASS I TOW TRUCK |
1300 | 3373.000
| HOUR
763653 CLASS 2 TOW TRUCK |
1310 i 62.000
| EACH
SECTION 0001 TOTAL

SECTION 0002 FIXED QUANTITY

602013 PORTLAND CEMENT
1320 | CONCRETE MASONRY, 192.000
SUPERSTRUCTURE, CLASS D cYy

602014 PORTLAND CEMENT
1330 | CONCRETE MASONRY, 123,000
APPRCACH SLAB, CLASS D CY

602015 PORTLAND CEMENT
1340 | CONCRETE MASONRY, 83.000
ABUTMENT ABOVE FOOTING, |CY

icLass a I
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 15
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200907403.01 PROJECT {S) : EBHOS-N 271 (2)

All figures must be typewritten.

CONTRACTOR
LINE ITEM APPROX. | UNIT PRICE | BID AMOUNT
NO DESCRIPTION QUANTITY e B LT
AND UNITS { DOLLARS | CTS | DOLLARS |CTS
602017 PORTLAND CEMENT | i
135G | CONCRETE MASONRY, 235.000] f
| PARAPET, CLASS A |cy [
603000 BAR REINFORCEMENT | ]
1360 59646 .000 |
1B | |
£04000 BAR REINFORCEMENT, |
1370 |EPOXY COATED 77918.000 |
LB ]
SECTION 0002 TOTAL
TOTAL BID
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Diesel Fuel Cost Price Adjustment Option

The Bidder is required to submit this form with his/her Bid Proposal at the time of bid opening.
When this form is not provided by the Bidder at the time of Bid, the Option-QUT will be automatically
selected and no further option is available to the Contractor and no Diesel Fuel Cost Adjustments will be
made.

OPTION-IN

[ Checking here selects the option to participate in the 763626 - Diesel Fuel Cost Price Adjustment.

OPTION-OUT
[ Checking here declines the option to participate in the 763626 - Diesel Fuel Cost Price Adjustment.

;

The undersigned hereby certifies that he/she is authorized to make this Option on behalf of the bidder
in compliance with the special provision 763626 - Diesel Fuel Cost Price Adjustment.

Sealed and dated this day of in the year of our Lord two thousand and
(20__).

Name of Bidder (Organization)

Corporate By: :

Seal Authorized Signature

Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of .20 . ; '
Notary
Seal
Notary
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